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GENERAL REQUIREMENTS FOR TREE TRANSPLANTATION WORKS 

1.   SUBMISSION OF METHOD STATEMENTS 

1.1  The Contractor shall make his own arrangements for the transportation of trees. The 
Contractor  shall  submit  the  method  statement  for  tree  transplantation  to  the 
Project Manager/ET/IEC for review without objection prior to the commencement of 
any works.  The method  statements  shall  outline  the method,  sequencing,  time of 
operations  and  the  location  and  type  of  machinery  to  be  used  for  various 
transplantation operations.   

1.2   The Contractor shall allow the tree transplanting works in his programme of Works 
in such a way that the root pruning to the approved size of rootball shall commence 
as  early  as  possible  so  as  to  ensure  maximum  fibrous  root  growth  before  the 
transplanting operations. 

1.3   The  Contractor  shall  take  all  necessary  precautions  to  ensure  that  no  damage  is 
done to the tree during all processes of transplanting. 

1.4   Transplanting operations  shall  be  timed  so as  to  enable  transplanting of  the  trees 
direct to the areas of proposed planting. No lifting and transplanting operations shall 
commence until either the receptor sites or the holding nursery are fully prepared as 
specified. Any tree lifted must be transplanted and watered on the same day. 

1.5   Trees shall be lifted carefully to avoid damage to roots and to obtain the approved 
size  of  rootball.  Roots  shall  be  cut  free  of  ground,  not  pulled,  using  a  suitable 
implement  to  give  a  clean  cut.  The  rootball  should  be  properly  wrapped  before 
lifting. Also trees should not be  lifted by the trunk, as  this can cause serious trunk 
injury but by its rootball which should be properly prepared and wrapped.  

1.6  All trees to be transplanted shall be wrapped and protected to prevent mechanical 
damage  during  lifting  and  transportation.  They  shall  also  be  protected  against 
excessive sunlight, wind and drought. Care shall be taken in packing to prevent over‐
heating with its resultant loss of foliage. 

1.7  Trees transplanted direct to the receptor sites are to be planted in accordance with 
the  contract‐specific  requirements  unless  otherwise  proposed  in  the  Contractor's 
method statement and reviewed without objection by the Project Manager. 

1.8  The  Contractor  shall  be  responsible  for  all  the  necessary  application  for  the 
Temporary Traffic Arrangement for the transplantation works. 

 

 2.   PREPARATION OF TRANSPLANTED TREES 

2.1  The contractor shall follow contract‐specific requirements of the preparation works 
for tree transplanting works, including the rootball size, depth of root ball, root ball 
preparation period, pruning requirement and recipient site for tree transplanting.  

 

3.   PLANTING AT RECEPTOR SITE 

3.1  The Contractor shall be responsible for  identifying and verifying tree recipient sites 
in  relation  to  the  proposed  works  before  the  tree  transplantation.  Where  a  tree 
recipient site is found unsuitable, the Contractor shall submit an alternative proposal 
to the Project Manager for review without objection. Once the underground utilities 
verification  is  complete,  associated  protective  measures  such  as  the  provision  of 



root barrier to any transplanted trees which is in close proximity to existing utilities 
shall be provided to avoid any potential damages.   

3.2   Prior  to  the  lifting  of  the  trees,  tree  pits  at  their  receptor  sites  shall  be  already 
prepared and agreed on site.  

3.3   After settlement the top of the root collar shall be level with the surrounding ground 
level. Backfill in layers, each layer being firmly consolidated to eliminate air pockets. 
The  backfilling  materials  proposed  by  the  Contractor  shall  be  reviewed  without 
objection by the Project Manager. 

3.4   Add fertilizer to the backfilling materials at the rate agreed by the Project Manager. 
Alternatively,  liquid  fertilizer  may  be  use  as  reviewed  without  objection  by  the 
Project Manager. Fertilizer shall be thoroughly mixed with the backfilling materials. 
Hormone  powder may  be  applied  to  the  rootball  and  alginates  and  polymer  gels 
mixed  into  the  backfilling  materials  in  accordance  with  the  manufacturer's 
instructions if reviewed without objection by the Project Manager. 

3.5   Securing and supporting measures for the transplanted trees shall be submitted by 
the Contractor and reviewed without objection by the Project Manager. 

 
4.   POST TRANSPLANTING/ ESTABLISHMENT WORK 

4.1  The  transplanted  trees  shall  be maintained  immediately after  transplanting works, 
from  existing  location  and  subsequent  Establishment  Period  for  1  year.  Such 
maintenance shall  include all measures necessary  to establish and maintain all  the 
transplanted trees in an acceptable vigorous and healthy growing condition until the 
expiry of the Establishment Period.   

4.2  Immediately after transplanting, the base of all the transplanted trees shall be well 
watered, using enough water to thoroughly soak the rootball.  

4.3  Backfill  of  soil  mix  to  form  ground  level  to  match  adjacent  landform  and  apply 
hydroseeding according to the contract‐specific requirements. 

4.4  Firming  up  of  the  transplanted  trees  and  the  supporting  materials  shall  be 
undertaken as necessary during the period and particularly after heavy rain and/or 
wind.  

4.5  Root activator,  if  instructed, shall be applied  regularly according  to manufacturer's 
recommendations. 

4.6  Rootball shall be kept free of weeds at all times.  
   
 
*Specific EM&A Requirements: 

‐ In  accordance  with  the  EM&A  Manual,  the  ET  shall  carry  out  checking  of  the 
contractor’s operations during the construction period, which in this case would be 
the  transplanting works.    The ET  shall  also  report on  the Contractor’s  compliance, 
and the report shall be counter signed by IEC.  

‐ In accordance with the EM&A Manual, the ET shall carry out checking of the planting 
works  during  the  12‐month  Establishment  Period  after  tree  transplantation  and 
report on the Contractor’s compliance, and the report shall be counter signed by IEC. 

‐ Following the 12‐month Establishment Period for transplanted trees, monitoring of 
the  long‐term  management  of  planting  works  will  be  carried  out  by  ET  or 
maintenance agency for compliance for a period up to 10 years after completion of 
the construction works.  




